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CHAPTER 1 

 

FOREWORD 

 

The Consulate of the United States of America in Naples, Italy solicits an offer for 

works related to painting and general repairs for the 13 offices and the main 

emergency stairwell in the American Consulate General building located in Naples.  

 

CHAPTER 2 

 

GENERAL 

 

• The solicitation is for painting and general repairs related to the painting project of 

Consulate General offices with all material needed and requirements listed in the 

following paragraphs. 

 

• The contractor shall supply all the materials and equipment, skilled and unskilled 

labor, technical supervision, as well as logistical and administrative support. The 

contractor shall also supply all accessory services such as: transportation, equipment 

and tools, leasing of any necessary equipment, disposal of debris, cleaning of the 

work area and all else necessary to complete the project in compliance with the 

present specifications.  

 

• Maximum attention is required for the safety of personnel at work on the site, 

including COVID certifications and procedures. The workers must operate in 

compliance with standard codes, using tools with safety features and Personal 

Protective Equipment (PPE). Plus, all workers have to follow the Consulate General 

security procedure such as having the badge with them all times and being escorted by 

authorized personnel. 

No smoking is allowed inside the consulate building.  There is a external dedicated 

area, any infraction will not be tolerated and will result in immediate removal without 

further notice. 

Temporary safety protection measures such as safety switches, scaffolding, and others 

for third parties shall be installed by the Contractor with care and attention.  

 

• The Contractor shall be responsible for submitting, in a timely fashion, for approval 

by the COR, samples of materials and supplies to be used.  

 

• It shall be the contractor’s responsibility to verify all the quantities.  

 

Art. 2.1 

DEFINITIONS 

 

A glossary of terms and relative equivalents used in the drawing up of the tender 

documents is indicated hereunder:  

Client, Administration, Project Supervisor, COR, CO: all these denominations 

identify the technical administrative staff who will handle the contract on behalf of 

the Consulate General of the United States of America.  

Contracting Company, Contractor: all these denominations identify the subject that 

undertakes to carry out the work described in the contract.  
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Contract, Purchase Order (P.O.), Work Order: these terms identify the contract 

document with which the project is awarded. 

 

Art. 2.2 

DESCRIPTION OF WORK 

 

• Starting on June 13th, 2022 until August 30th, 2022 (in different phases), the 

Contractor shall be responsible for executing the following work:  

 

 

GENERAL SPECS AND QUANTITIES 

 
 

Technical specifications for general repairs and painting of all interior surfaces 

(walls and ceilings) of the 2nd floor (one office), 3rd floor (seven offices), 4th 

floor (five offices) for a total of 13 offices and the main emergency stairwell (A). 

The project will be conducted in different phases based on the departure of 

officers and new arrivals. 

 

 

1. Move all the furniture in the working areas to allow painting and repositioning 

of all the moved items at the end of the works. Preparation will include 

protection, with towels or cardboard, all floors, decorative items, furniture 

previously moved to the center of the room, chandeliers, ceiling lights, handles 

and everything else present in the working areas. 

 

                                                                                  Euro:____________    

     

 

2. Painting of offices’ walls located on the 2nd, 3rd and 4th floor, after the removal 

of the detached painting, including wall repairs with plastering repairs, proper 

preparation with a primer coat and two additional coats, in the same color as 

the original. 

*see specs #1 

 

Total Sq. Mts    950         Euro:_____________  

 

 

3. Painting of the ceilings of the 3rd floor office (CG’s office), after the removal 

of the detached painting, including wall repairs with plastering repairs, proper 

preparation with a primer coat and two additional coats, color to be 

determined to the original. 

*see specs #2 

 

Total Sq. Mts    60         Euro:_____________  

 

 

4. Painting of the wood doors, after removing the loose paint, checking and 

repairing all hinges and locks, proper preparation with a primer coat and two 

additional coats, same color to the original. 
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*see specs # 3 

 

Tot. No. 21   Doors     Euro:_____________  

 

 

5. Painting of the emergency stairwell wall from the basement to the 5th floor, 

after the removal of the loose paint, including wall repairs with plastering 

repairs, proper preparation with a primer coat and two additional coats, same 

color to the original. 

*see specs #1 

 

Total Sq. Mts    350         Euro:_____________  

 

 

6. Painting of the emergency stairwell ceilings from the basement to the 5th floor, 

after the removal of the detached painting, including wall repairs with 

plastering repairs, proper preparation with a primer coat and two additional 

coats, same color to the original. 

*see specs #2 

 

Total Sq. Mts    100         Euro:_____________  

 

 

7. Replacement of false ceiling tiles, between the stairwell and the lift in the 

basement area, by removing and disposal of the old ones and proper repairing 

of false ceiling panels supports. 

 

Tot. N. of panels    15     Euro:_____________  

 

 

8. Painting of the iron doors, after removing the detached paint, checking and 

repairing all hinges and locks, proper preparation with a primer coat and two 

additional coats, same color to the original. 

*see specs # 3 

 

Tot. No. 2   Doors     Euro:_____________  

 

 

 

 

PAINT SPECS 
 

 

# 1  SIKKENS – ALPHAMAT SF 

# 2 SIKKENS – ALPHA TEX Schimmelwerend SF 

# 3 SIKKENS - RUBBOL BL SATURA 

 

Please note that the paint specified above are water-based 
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Art. 2.3 

LIMITATIONS 

 

The accomplishment of the project shall be restricted to the specific requests 

described in the Bill of Quantities.  

 

Art 2.4 

MATERIAL EQUIVALENTS 

 

The Contractor shall verify and ensure that all the materials supplied are new and 

without defects and that their use and/or installation is carried out using the best 

techniques and fully respecting the instructions supplied by the manufacturers.  

Special parts shall be manufactured solely by workshops that are highly qualified in 

that specific sector.  

The makes indicated in attachment A, "List of Materials and Manufacturers" are 

intended as a point of reference and therefore, the words or approved equivalent are 

implicit.   Selections implemented by the Contractor shall be approved in advance by 

the COR, after submission of samples and technical cards.  

 

CHAPTER 3 

SOLICITATION CHARACTERISTICS 

 

Art 3.1 

CONTRACT PHASE 

 

Within one calendar week of the date of award, the Contractor shall submit the 

following documentation to the COR:  

• A final and detailed work schedule of the various interventions and relative length of 

time required to carry out all the work requested in the contract.  

• Designation of a single point of contact who will be in charge of the project on 

behalf of the contractor and who will be fully authorized to discuss and decide 

together with the COR any variations during the course of the project, both 

concerning methodology of the work and the supplies.  

• A full list of workers complete with all bio-data, that will have access in the 

Consulate during the entire project. For security purpose, this list, including Company 

details, must be submitted with the estimate. 

• After the date of award, the list of workers and supervisors has to be implemented 

with UNILAV documentation proofing of the current state of the workforce.  

• Provide a copy of the insurance policy with adequate coverage amounts for liability 

for civilian casualty that may cause death or injury to persons or damage to property. 

 

Art 3.2 

IMPLEMENTATION PHASE 

 

• Normal working hours are from 08:00 to 17:00 during weekdays. Any work to be 

carried out after normal working hours or during the week-end shall be agreed upon in 

advance with the COR in order to obtain all the necessary authorizations and 

approvals.  
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• The work-site shall be kept as clean as possible by all kind of debris and dust, in 

case of abnormal dust during same phases, it is required the use of heavy plastic 

sheets and special fans to keep it under control. 

• A professional cleaning service in all areas involved during the projects is required 

at the end of the project. 

• Areas for storing material shall be agreed upon, together with the COR, based on 

logistical-operative criteria.  

• Tests on the correct operation of the systems and consignment of parts of completed 

work shall be carried out in the presence of the person designated by the Contractor 

and someone authorized by the Consulate. The Contractor shall be responsible for 

drawing up the necessary delivery reports for the work and systems carried out and 

shall be subject to verification and acceptance by the COR.  

 

Art 3.3 

CONCLUSION PHASE 

 

• Once the project is completed a final inspection shall be carried out with 

representatives of the Contractor and the COR, in order to verify that the project has 

been carried out correctly, that it is in compliance with the technical specifications 

and that the systems operate correctly.  

• The Contractor guarantees its work for one year and will undertake any repairs or 

adjustments to the installations within a reasonable time frame as required. 

 

Art. 3.4 

PARKING 

 

Parking is allowed inside the Government property grounds only for 2 checked 

vehicles and by communicating at least 2 days in advance to the COR, depending on 

space availability and/or special circumstances. It is the Contractor's responsibility to 

provide correct information relating to vehicles makes, models, license plates etc., in 

case of any lack of required information, Contractor vehicles will be parked at 

Contractor’s own expense outside the Government property. Loading and unloading 

operations will be guaranteed and undertaken using only one vehicle at a time.  

 

Art. 3.5 

WORK PROGRESS 

 

In general, the Contractor shall have the faculty of developing the work in the way he 

believes more convenient and shall hand it over completed within the terms of the 

contract, as long as, in the opinion of the Project Manager, this is not detrimental to 

the outcome of the project and the interests of the Administration.  

 

The Administration reserves the right to request that a specific task be carried out 

within a pre-determined period of time, or to dispose the order of the performance of 

the work in the way it deems more convenient, especially in relation to requirements 

depending on the performance of work and delivery of supplies excluded from the 

contract, without the Contractor having the possibility to refuse or ask for special 

compensation.  
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Before starting the work, the Contractor shall submit for the COR approval a detailed 

operative schedule, which he will follow during the performance of the contract.   

 

 

Art. 3.6 

PERFORMANCE TIME AND PENALTIES FOR DELAYS 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

         
 


